
04/16/2009 Page 1 of 14

CLYDE/KIEWIT, A JOINT VENTURE
P O Box 350
Springville,UT 84663

Project No: F-0092(12)1
Project Name: SR-92, LEHI TO HIGHLAND
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 12/30/2010
County: UTAH (49)

FLATIRON/HARPER, A JOINT 
VENTURE
12227 Business Park Dr
Suite 120
Draper,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Bonds and Guarantees00122000* 770,300.00 1,125,000.001,125,000.00770,300.00 1,000,000.00Lump 1,000,000.001
1Insurance and Insurance Certificates00122001* 135,200.00 360,000.00360,000.00135,200.00 400,000.00Lump 400,000.002
1Field Offices and Equipment00122002* 233,000.00 5,000,000.005,000,000.00233,000.00 195,000.00Lump 195,000.003
1Quality Management Plan, Updates, and 00122003* 394,600.00 250,000.00250,000.00394,600.00 200,000.00Lump 200,000.004

Administration

1Safety Plan, Updates, and Administration00122004* 490,900.00 5,000.005,000.00490,900.00 200,000.00Lump 200,000.005
1Public Information Plan, Updates, and 00122005* 119,000.00 60,000.0060,000.00119,000.00 100,000.00Lump 100,000.006

Administration

1Temporary Facilities and Equipment for 00122006* 274,000.00 300,000.00300,000.00274,000.00 300,000.00Lump 300,000.007
Design-Builder

1Temporary Facilities and Equipment for 00122007* 162,000.00 230,000.00230,000.00162,000.00 300,000.00Lump 300,000.008
Department *

1Other Project Management Activities00122008* 1,961,900.00 690,000.00690,000.001,961,900.00 4,400,000.00Lump 4,400,000.009
                                                                                          Subtotal 4,540,900.00 8,020,000.00 7,095,000.00

10 - ROADWAY 02- Independent Quality Firm (IQF): Base Roadway

1IQF Design00122100* 317,900.00 520,000.00520,000.00317,900.00 1,750,000.00Lump 1,750,000.0010
1IQF Construction00122101* 2,358,400.00 3,600,000.003,600,000.002,358,400.00 4,200,000.00Lump 4,200,000.0011

                                                                                          Subtotal 2,676,300.00 4,120,000.00 5,950,000.00

10 - ROADWAY 03- Design: Base Roadway

1Preconstruction Survey00122200* 41,700.00 25,000.0025,000.0041,700.00 130,000.00Lump 130,000.0012
1Geotechnical Investigations00122201* 489,100.00 660,000.00660,000.00489,100.00 656,000.00Lump 656,000.0013
1Environmental Work (including investigations, 00122202* 20,400.00 80,000.0080,000.0020,400.00 241,000.00Lump 241,000.0014

documentation, approvals and permitting, & 

plan prepar

1Landscape and Aesthetics00122203* 356,600.00 280,000.00280,000.00356,600.00 240,000.00Lump 240,000.0015
1Traffic Control Plans00122204* 96,250.00 260,000.00260,000.0096,250.00 570,000.00Lump 570,000.0016
1Design of Temporary and Permanent Work 00122205* 5,777,300.00 3,400,000.003,400,000.005,777,300.00 4,400,000.00Lump 4,400,000.0017

Through Final Design (excluding Landscape)

1Design Support During Construction00122206* 346,400.00 550,000.00550,000.00346,400.00 850,000.00Lump 850,000.0018
1As-Built Drawings, Manuals, and Reports00122207* 77,800.00 80,000.0080,000.0077,800.00 320,000.00Lump 320,000.0019
1Other Design Activities00122208* 127,800.00 60,000.0060,000.00127,800.00 2,600,000.00Lump 2,600,000.0020

                                                                                          Subtotal 7,333,350.00 5,395,000.00 10,007,000.00

10 - ROADWAY 04- Right-of-Way Acquisition: Base Roadway

1Right-of-Way Acquisition00122300* 0.01 1.001.000.01 1.00Lump 1.0021
                                                                                          Subtotal 0.01 1.00 1.00

10 - ROADWAY 05- Utility Relocations: Base Roadway
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Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Highland City00122400* 1.00 1.001.001.00 43,000.00Lump 43,000.0022
1Lehi City00122401* 2,045,000.00 1,210,000.001,210,000.002,045,000.00 811,000.00Lump 811,000.0023
1Alpine City00122402* 1.00 1.001.001.00 2,200.00Lump 2,200.0024
1Lehi City Power00122403* 275,000.00 310,000.00310,000.00275,000.00 182,000.00Lump 182,000.0025
1Central Utah Water Conservancy District00122404* 1.00 1.001.001.00 2,200.00Lump 2,200.0026
1Jordan Valley Water Conservancy District00122405* 593,000.00 180,000.00180,000.00593,000.00 135,000.00Lump 135,000.0027
1Metropolitan Water District of Salt Lake & 00122406* 1.00 1.001.001.00 2,200.00Lump 2,200.0028

Sandy

1Provo River Water Users Association00122407* 1.00 1.001.001.00 1,200,000.00Lump 1,200,000.0029
1US Bureau of Reclamation00122408* 1.00 1.001.001.00 3,300.00Lump 3,300.0030
1Timpanogos Special Services District00122409* 279,000.00 50,000.0050,000.00279,000.00 59,000.00Lump 59,000.0031
1Qwest Corporation00122410* 494,000.00 380,000.00380,000.00494,000.00 1,389,000.00Lump 1,389,000.0032
1Integra / ELI00122411* 98,000.00 110,000.00110,000.0098,000.00 171,000.00Lump 171,000.0033
1American Fork City Fiber00122412* 52,000.00 1.001.0052,000.00 85,000.00Lump 85,000.0034
1AT&T00122413* 37,000.00 1.001.0037,000.00 41,000.00Lump 41,000.0035
1360 Networks00122414* 1.00 1.001.001.00 1.00Lump 1.0036
1Comcast00122415* 1.00 1.001.001.00 17,000.00Lump 17,000.0037
1Questar (IHP )00122416* 147,000.00 45,000.0045,000.00147,000.00 31,000.00Lump 31,000.0038
1Questar (HP Feederline 26)00122417* 2,500,000.00 2,500,000.002,500,000.002,500,000.00 2,500,000.00Lump 2,500,000.0039
1Questar (HP Feederline 103)00122418* 200,000.00 200,000.00200,000.00200,000.00 200,000.00Lump 200,000.0040
1Rocky Mountain Power00122419* 660,000.00 20,000.0020,000.00660,000.00 154,000.00Lump 154,000.0041
1Centracom Interactive00122420* 1.00 1.001.001.00 1.00Lump 1.0042
1Lehi Irrigation Company00122421* 3,200.00 850,000.00850,000.003,200.00 1.00Lump 1.0043
1North Bench Irrigation Company00122422* 115,000.00 1.001.00115,000.00 1.00Lump 1.0044

                                                                                          Subtotal 7,498,209.00 5,855,012.00 7,027,904.00

10 - ROADWAY 06- Construction: Base Roadway

1Mobilization (not to exceed 5% of Contract 00122500* 3,867,300.00 3,000,000.003,000,000.003,867,300.00 4,000,000.00Lump 4,000,000.0045
Amount)

1Environmental Controls00122501* 217,900.00 450,000.00450,000.00217,900.00 540,000.00Lump 540,000.0046
1Demolition and Site Preparation00122502* 394,181.25 790,000.00790,000.00394,181.25 280,000.00Lump 280,000.0047
1Earthwork00122503* 3,534,325.00 4,700,000.004,700,000.003,534,325.00 11,000,000.00Lump 11,000,000.0048
1Roadway00122504* 29,997,693.00 23,400,000.0023,400,000.0029,997,693.00 13,026,000.00Lump 13,026,000.0049
1Drainage00122505* 2,611,158.00 1,280,000.001,280,000.002,611,158.00 1,254,000.00Lump 1,254,000.0050
1Bridges00122507* 9,208,054.00 6,280,000.006,280,000.009,208,054.00 6,200,000.00Lump 6,200,000.0051
1Retaining Walls00122508* 3,995,250.00 2,850,000.002,850,000.003,995,250.00 3,300,000.00Lump 3,300,000.0052
1Railroad00122509* 1.00 1.001.001.00 50,000.00Lump 50,000.0053
1Landscape00122510* 4,015,125.00 3,500,000.003,500,000.004,015,125.00 3,500,000.00Lump 3,500,000.0054



04/16/2009 Page 3 of 14

CLYDE/KIEWIT, A JOINT VENTURE
P O Box 350
Springville,UT 84663

Project No: F-0092(12)1
Project Name: SR-92, LEHI TO HIGHLAND
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 12/30/2010
County: UTAH (49)

FLATIRON/HARPER, A JOINT 
VENTURE
12227 Business Park Dr
Suite 120
Draper,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Signs and Sign Support00122511* 953,700.00 55,000.0055,000.00953,700.00 140,000.00Lump 140,000.0055
1Traffic Signals00122512* 1,375,000.00 900,000.00900,000.001,375,000.00 1,820,000.00Lump 1,820,000.0056
1Roadway Lighting00122513* 979,000.00 330,000.00330,000.00979,000.00 504,000.00Lump 504,000.0057
1Automated Traffic Management System 00122514* 976,000.00 800,000.00800,000.00976,000.00 670,000.00Lump 670,000.0058

(ATMS)

1Maintenance of Traffic (MOT)00122515* 1,992,300.00 482,000.00482,000.001,992,300.00 1,850,000.00Lump 1,850,000.0059
                                                                                          Subtotal 64,116,987.25 48,817,001.00 48,134,000.00

10 - ROADWAY 07- Maintenance During Construction: Base Roadway

1Maintenance During Construction00122600* 55,300.00 160,000.00160,000.0055,300.00 150,000.00Lump 150,000.0060
                                                                                          Subtotal 55,300.00 160,000.00 150,000.00

10 - ROADWAY 15- Project Management: Alternate Drainage

1Bonds and Guarantees00123100* 101,300.00 130,000.00130,000.00101,300.00 1.00Lump 1.0061
1Insurance and Insurance Certificates00123101* 17,800.00 5,000.005,000.0017,800.00 1.00Lump 1.0062
1Quality Management Plan, Updates, and 00123102* 31,400.00 1.001.0031,400.00 1.00Lump 1.0063

Administration

1Safety Plan, Updates, and Administration00123103* 39,100.00 5,000.005,000.0039,100.00 1.00Lump 1.0064
1Other Project Management Activities00123104* 156,100.00 5,000.005,000.00156,100.00 1.00Lump 1.0065

                                                                                          Subtotal 345,700.00 145,001.00 5.00

10 - ROADWAY 16- Independent Quality Firm (IQF): Alternate Drainage

1IQF Design00123105* 27,300.00 40,000.0040,000.0027,300.00 1.00Lump 1.0066
1IQF Construction00123106* 202,600.00 250,000.00250,000.00202,600.00 1.00Lump 1.0067

                                                                                          Subtotal 229,900.00 290,000.00 2.00

10 - ROADWAY 17- Design: Alternate Drainage

1Preconstruction Survey00123107* 4,000.00 10,500.0010,500.004,000.00 50,000.00Lump 50,000.0068
1Geotechnical Investigations00123108* 63,900.00 30,000.0030,000.0063,900.00 13,000.00Lump 13,000.0069
1Environmental Work (including investigations, 00123109* 6,600.00 7,000.007,000.006,600.00 1.00Lump 1.0070

documentation, approvals and permitting, & 

plan prepar

1Landscape and Aesthetics00123110* 28,400.00 1.001.0028,400.00 7,000.00Lump 7,000.0071
1Traffic Control Plans00123111* 17,700.00 1.001.0017,700.00 28,000.00Lump 28,000.0072
1Design of Temporary and Permanent Work 00123112* 756,700.00 1,000.001,000.00756,700.00 649,000.00Lump 649,000.0073

Through Final Design (excluding Landscape)

1Design Support During Construction00123113* 45,600.00 3,000.003,000.0045,600.00 61,000.00Lump 61,000.0074
1As-Built Drawings, Manuals, and Reports00123114* 10,200.00 5,000.005,000.0010,200.00 28,000.00Lump 28,000.0075
1Other Design ActivitiesOther Design Activities00123115* 10,200.00 3,000.003,000.0010,200.00 11,000.00Lump 11,000.0076

                                                                                          Subtotal 943,300.00 59,502.00 847,001.00

10 - ROADWAY 18- Right-of-Way Acquisition: Alternate Drainage
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1Right-of-Way Acquisition00123116* 0.01 1.001.000.01 1.00Lump 1.0077
                                                                                          Subtotal 0.01 1.00 1.00

10 - ROADWAY 19- Utility Relocations: Alternate Drainage

1Highland City00123117* 1.00 1.001.001.00 1.00Lump 1.0078
1Lehi City00123118* 1.00 1.001.001.00 1.00Lump 1.0079
1Alpine City00123119* 1.00 1.001.001.00 1.00Lump 1.0080
1Lehi City Power00123120* 5,500.00 1.001.005,500.00 1.00Lump 1.0081
1Central Utah Water Conservancy District00123121* 1.00 1.001.001.00 1.00Lump 1.0082
1Jordan Valley Water Conservancy District00123122* 1.00 1.001.001.00 1.00Lump 1.0083
1Metropolitan Water District of Salt Lake & 00123123* 1.00 1.001.001.00 1.00Lump 1.0084

Sandy

1Provo River Water Users Association00123124* 1.00 1.001.001.00 1.00Lump 1.0085
1US Bureau of Reclamation00123125* 1.00 1.001.001.00 1.00Lump 1.0086
1Timpanogos Special Services District00123126* 1.00 1.001.001.00 1.00Lump 1.0087
1Qwest Corporation00123127* 1.00 1.001.001.00 1.00Lump 1.0088
1Integra / ELI00123128* 5,500.00 1.001.005,500.00 1.00Lump 1.0089
1American Fork City Fiber00123129* 1.00 1.001.001.00 1.00Lump 1.0090
1AT&T00123130* 5,500.00 1.001.005,500.00 1.00Lump 1.0091
1360 Networks00123131* 1.00 1.001.001.00 1.00Lump 1.0092
1Comcast00123132* 7,700.00 1.001.007,700.00 1.00Lump 1.0093
1Questar (IHP )00123133* 21,000.00 1.001.0021,000.00 1.00Lump 1.0094
1Questar (HP Feederline 26)00123134* 1.00 1.001.001.00 1.00Lump 1.0095
1Questar (HP Feederline 103)00123135* 1.00 1.001.001.00 1.00Lump 1.0096
1Rocky Mountain Power00123136* 5,500.00 1.001.005,500.00 1.00Lump 1.0097
1Centracom Interactive00123137* 1.00 1.001.001.00 1.00Lump 1.0098
1Lehi Irrigation Company00123138* 1.00 1.001.001.00 1.00Lump 1.0099
1North Bench Irrigation Company00123139* 1.00 1.001.001.00 1.00Lump 1.00100

                                                                                          Subtotal 50,717.00 23.00 23.00

10 - ROADWAY 20- Construction: Alternate Drainage

1Mobilization (not to exceed 5% of Contract 00123140* 362,100.00 400,000.00400,000.00362,100.00 1.00Lump 1.00101
Amount)

1Environmental Controls00123141* 9,150.00 1.001.009,150.00 1.00Lump 1.00102
1Demolition and Site Preparation00123142* 1,350.00 1.001.001,350.00 1.00Lump 1.00103
1Earthwork00123143* 1.00 1.001.001.00 1.00Lump 1.00104
1Roadway00123144* 524,289.00 1.001.00524,289.00 1.00Lump 1.00105
1Drainage00123145* 9,577,356.00 7,125,000.007,125,000.009,577,356.00 8,787,000.00Lump 8,787,000.00106
1Maintenance of Traffic (MOT)00123147* 245,000.00 1.001.00245,000.00 200,000.00Lump 200,000.00107
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                                                                                          Subtotal 10,719,246.00 7,525,005.00 8,987,005.00

10 - ROADWAY 21- Maintenance During Construction: Alternate Drainage

1Maintenance During Construction00123148* 1.00 1.001.001.00 1.00Lump 1.00108
                                                                                          Subtotal 1.00 1.00 1.00

10 - ROADWAY 22- Equal Opportunity Training

6000Equal Opportunity Training00830001U 60,000.00 60,000.0010.0010.00 60,000.00Hour 10.00109
                                                                                          Subtotal 60,000.00 60,000.00 60,000.00

109 - INNOVATIVE CONTRACTING 23 - Time-Related Charges

$15,000.00Base Roadway and Alternate Drainage Build 00221100* 15,000.00 11,310,000.00754 Each1 Each 7,890,000.00Each 526 Each110
(Calendar Days) FIXED PRICE

                                                                                          Subtotal 15,000.00 11,310,000.00 7,890,000.00

112 - OPTIONAL BIDDING Additive #01: Project Management: Base Drainage

1Bonds and Guarantees00123000* 61,300.00 70,000.0070,000.0061,300.00 1.00Lump 1.00111
1Insurance and Insurance Certificates00123001* 10,800.00 3,000.003,000.0010,800.00 1.00Lump 1.00112
1Quality Management Plan, Updates, and 00123002* 31,400.00 1.001.0031,400.00 1.00Lump 1.00113

Administration

1Safety Plan, Updates, and Administration00123003* 39,100.00 1,000.001,000.0039,100.00 1.00Lump 1.00114
1Other Project Management Activities00123004* 156,100.00 1,000.001,000.00156,100.00 1.00Lump 1.00115

                                                                                          Subtotal 298,700.00 75,001.00 5.00

112 - OPTIONAL BIDDING Additive #02: Ind. Quality Firm (IQF): Base Drainage

1IQF Design00123005* 25,300.00 40,000.0040,000.0025,300.00 1.00Lump 1.00116
1IQF Construction00123006* 187,600.00 240,000.00240,000.00187,600.00 1.00Lump 1.00117

                                                                                          Subtotal 212,900.00 280,000.00 2.00

112 - OPTIONAL BIDDING Additive #03: Design: Base Drainage

1Preconstruction Survey00123007* 3,300.00 1.001.003,300.00 1.00Lump 1.00118
1Geotechnical Investigations00123008* 38,900.00 1.001.0038,900.00 1.00Lump 1.00119
1Environmental Work (including investigations, 00123009* 1,600.00 1.001.001,600.00 1.00Lump 1.00120

documentation, approvals and permitting, & 

plan prepar

1Landscape and Aesthetics00123010* 28,400.00 1.001.0028,400.00 1.00Lump 1.00121
1Traffic Control Plans00123011* 7,700.00 1.001.007,700.00 1.00Lump 1.00122
1Design of Temporary and Permanent Work 00123012* 459,700.00 900,000.00900,000.00459,700.00 560,000.00Lump 560,000.00123

Through Final Design (excluding Landscape)

1Design Support During Construction00123013* 27,600.00 1.001.0027,600.00 39,000.00Lump 39,000.00124
1As-Built Drawings, Manuals, and Reports00123014* 6,200.00 1.001.006,200.00 20,000.00Lump 20,000.00125
1Other Design ActivitiesOther Design Activities00123015* 10,200.00 1.001.0010,200.00 1.00Lump 1.00126
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                                                                                          Subtotal 583,600.00 900,008.00 619,006.00

112 - OPTIONAL BIDDING Additive #04: ROW Acquisition: Base Drainage

1Right-of-Way Acquisition00123016* 0.01 1.001.000.01 1.00Lump 1.00127
                                                                                          Subtotal 0.01 1.00 1.00

112 - OPTIONAL BIDDING Additive #05: Utility Relocations: Base Drainage

1Highland City00123017* 1.00 1.001.001.00 1.00Lump 1.00128
1Lehi City00123018* 1.00 1.001.001.00 1.00Lump 1.00129
1Alpine City00123019* 1.00 1.001.001.00 1.00Lump 1.00130
1Lehi City Power00123020* 1.00 1.001.001.00 1.00Lump 1.00131
1Central Utah Water Conservancy District00123021* 1.00 1.001.001.00 1.00Lump 1.00132
1Jordan Valley Water Conservancy District00123022* 1.00 1.001.001.00 1.00Lump 1.00133
1Metropolitan Water District of Salt Lake & 00123023* 1.00 1.001.001.00 1.00Lump 1.00134

Sandy

1Provo River Water Users Association00123024* 1.00 1.001.001.00 1.00Lump 1.00135
1US Bureau of Reclamation00123025* 1.00 1.001.001.00 1.00Lump 1.00136
1Timpanogos Special Services District00123026* 1.00 1.001.001.00 1.00Lump 1.00137
1Qwest Corporation00123027* 1.00 1.001.001.00 1.00Lump 1.00138
1Integra / ELI00123028* 1.00 1.001.001.00 1.00Lump 1.00139
1American Fork City Fiber00123029* 1.00 1.001.001.00 1.00Lump 1.00140
1AT&T00123030* 1.00 1.001.001.00 1.00Lump 1.00141
1360 Networks00123031* 1.00 1.001.001.00 1.00Lump 1.00142
1Comcast00123032* 1.00 1.001.001.00 1.00Lump 1.00143
1Questar (IHP )00123033* 1.00 1.001.001.00 1.00Lump 1.00144
1Questar (HP Feederline 26)00123034* 1.00 1.001.001.00 1.00Lump 1.00145
1Questar (HP Feederline 103)00123035* 1.00 1.001.001.00 1.00Lump 1.00146
1Rocky Mountain Power00123036* 1.00 1.001.001.00 1.00Lump 1.00147
1Centracom Interactive00123037* 1.00 1.001.001.00 1.00Lump 1.00148
1Lehi Irrigation Company00123038* 1.00 1.001.001.00 1.00Lump 1.00149
1North Bench Irrigation Company00123039* 1.00 1.001.001.00 1.00Lump 1.00150

                                                                                          Subtotal 23.00 23.00 23.00

112 - OPTIONAL BIDDING Additive #06: Construction: Base Drainage

1Mobilization (not to exceed 5% of Contract 00123040* 307,700.00 175,000.00175,000.00307,700.00 1.00Lump 1.00151
Amount)

1Environmental Controls00123041* 1.00 1.001.001.00 1.00Lump 1.00152
1Demolition and Site Preparation00123042* 1.00 1.001.001.00 1.00Lump 1.00153
1Earthwork00123043* 1.00 1.001.001.00 1.00Lump 1.00154
1Roadway00123044* 1.00 1.001.001.00 1.00Lump 1.00155
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CLYDE/KIEWIT, A JOINT VENTURE
P O Box 350
Springville,UT 84663

Project No: F-0092(12)1
Project Name: SR-92, LEHI TO HIGHLAND
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 12/30/2010
County: UTAH (49)

FLATIRON/HARPER, A JOINT 
VENTURE
12227 Business Park Dr
Suite 120
Draper,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Drainage00123045* 4,873,741.00 4,000,000.004,000,000.004,873,741.00 4,489,000.00Lump 4,489,000.00156
1Maintenance of Traffic (MOT)00123047* 1.00 1.001.001.00 1.00Lump 1.00157
1Retaining Pond (I-15 East Frontage Road)00123048* 285,496.00 1.001.00285,496.00 120,000.00Lump 120,000.00158

                                                                                          Subtotal 5,466,942.00 4,175,006.00 4,609,006.00

112 - OPTIONAL BIDDING Additive #07: Maint. During Const.: Base Drainage

1Maintenance During Construction00123049* 1.00 1.001.001.00 1.00Lump 1.00159
                                                                                          Subtotal 1.00 1.00 1.00

112 - OPTIONAL BIDDING Additive #08: Option(s)

1Option 1: Extend Westbound Express Lane00221000* 6,665,133.00 6,700,000.006,700,000.006,665,133.00 6,370,000.00Lump 6,370,000.00160
1Option 2: SR-92 / SR-146 Realignment00221001* 4,848,695.00 4,250,000.004,250,000.004,848,695.00 4,282,000.00Lump 4,282,000.00161
1Option 3: Extend Eastbound Express Lane00221002* 3,995,492.00 3,552,000.003,552,000.003,995,492.00 3,613,000.00Lump 3,613,000.00162

                                                                                          Subtotal 15,509,320.00 14,502,000.00 14,265,000.00

A(Contract Amount, Including All Opitions): 120,641,396.28 100,378,587.00 107,750,987.00

Minus Non-Selected Options: -22,071,486.01 -19,932,040.00 -19,493,044.00

A+Innovative Contracting(Bid Amount for Award Considerations): 91,756,547.00 96,147,943.0098,584,910.27

Percent of Engineer's Estimate: 97.53 %93.07 %

11,310,00015,000 7,890,000Innovative Contracting:
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Project No: F-0092(12)1
Project Name: SR-92, LEHI TO HIGHLAND
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 12/30/2010
County: UTAH (49)

AMES CONSTRUCTION, INC.
3737 WEST 2100 SOUTH
WEST VALLEY CITY,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY Additive #08: Option(s)

1Bonds and Guarantees00122000* 770,300.00 760,398.00760,398.00770,300.00Lump1
1Insurance and Insurance Certificates00122001* 135,200.00 300,000.00300,000.00135,200.00Lump2
1Field Offices and Equipment00122002* 233,000.00 200,000.00200,000.00233,000.00Lump3
1Quality Management Plan, Updates, and 00122003* 394,600.00 100,000.00100,000.00394,600.00Lump4

Administration

1Safety Plan, Updates, and Administration00122004* 490,900.00 100,000.00100,000.00490,900.00Lump5
1Public Information Plan, Updates, and 00122005* 119,000.00 50,000.0050,000.00119,000.00Lump6

Administration

1Temporary Facilities and Equipment for 00122006* 274,000.00 400,000.00400,000.00274,000.00Lump7
Design-Builder

1Temporary Facilities and Equipment for 00122007* 162,000.00 100,000.00100,000.00162,000.00Lump8
Department *

1Other Project Management Activities00122008* 1,961,900.00 3,500,000.003,500,000.001,961,900.00Lump9
                                                                                          Subtotal 4,540,900.00 5,510,398.00

10 - ROADWAY 02- Independent Quality Firm (IQF): Base Roadway

1IQF Design00122100* 317,900.00 1,000,000.001,000,000.00317,900.00Lump10
1IQF Construction00122101* 2,358,400.00 2,300,000.002,300,000.002,358,400.00Lump11

                                                                                          Subtotal 2,676,300.00 3,300,000.00

10 - ROADWAY 03- Design: Base Roadway

1Preconstruction Survey00122200* 41,700.00 250,000.00250,000.0041,700.00Lump12
1Geotechnical Investigations00122201* 489,100.00 400,000.00400,000.00489,100.00Lump13
1Environmental Work (including investigations, 00122202* 20,400.00 300,000.00300,000.0020,400.00Lump14

documentation, approvals and permitting, & 

plan prepar

1Landscape and Aesthetics00122203* 356,600.00 150,000.00150,000.00356,600.00Lump15
1Traffic Control Plans00122204* 96,250.00 300,000.00300,000.0096,250.00Lump16
1Design of Temporary and Permanent Work 00122205* 5,777,300.00 5,800,000.005,800,000.005,777,300.00Lump17

Through Final Design (excluding Landscape)

1Design Support During Construction00122206* 346,400.00 300,000.00300,000.00346,400.00Lump18
1As-Built Drawings, Manuals, and Reports00122207* 77,800.00 50,000.0050,000.0077,800.00Lump19
1Other Design Activities00122208* 127,800.00 1.001.00127,800.00Lump20

                                                                                          Subtotal 7,333,350.00 7,550,001.00

10 - ROADWAY 04- Right-of-Way Acquisition: Base Roadway

1Right-of-Way Acquisition00122300* 0.01 1.001.000.01Lump21
                                                                                          Subtotal 0.01 1.00

10 - ROADWAY 05- Utility Relocations: Base Roadway
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Project No: F-0092(12)1
Project Name: SR-92, LEHI TO HIGHLAND
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 12/30/2010
County: UTAH (49)

AMES CONSTRUCTION, INC.
3737 WEST 2100 SOUTH
WEST VALLEY CITY,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Highland City00122400* 1.00 45,000.0045,000.001.00Lump22
1Lehi City00122401* 2,045,000.00 1,609,000.001,609,000.002,045,000.00Lump23
1Alpine City00122402* 1.00 1.001.001.00Lump24
1Lehi City Power00122403* 275,000.00 181,000.00181,000.00275,000.00Lump25
1Central Utah Water Conservancy District00122404* 1.00 1.001.001.00Lump26
1Jordan Valley Water Conservancy District00122405* 593,000.00 570,000.00570,000.00593,000.00Lump27
1Metropolitan Water District of Salt Lake & 00122406* 1.00 1.001.001.00Lump28

Sandy

1Provo River Water Users Association00122407* 1.00 1.001.001.00Lump29
1US Bureau of Reclamation00122408* 1.00 1,303,000.001,303,000.001.00Lump30
1Timpanogos Special Services District00122409* 279,000.00 47,000.0047,000.00279,000.00Lump31
1Qwest Corporation00122410* 494,000.00 649,000.00649,000.00494,000.00Lump32
1Integra / ELI00122411* 98,000.00 157,000.00157,000.0098,000.00Lump33
1American Fork City Fiber00122412* 52,000.00 75,000.0075,000.0052,000.00Lump34
1AT&T00122413* 37,000.00 27,000.0027,000.0037,000.00Lump35
1360 Networks00122414* 1.00 1.001.001.00Lump36
1Comcast00122415* 1.00 14,000.0014,000.001.00Lump37
1Questar (IHP )00122416* 147,000.00 111,000.00111,000.00147,000.00Lump38
1Questar (HP Feederline 26)00122417* 2,500,000.00 2,500,000.002,500,000.002,500,000.00Lump39
1Questar (HP Feederline 103)00122418* 200,000.00 200,000.00200,000.00200,000.00Lump40
1Rocky Mountain Power00122419* 660,000.00 19,000.0019,000.00660,000.00Lump41
1Centracom Interactive00122420* 1.00 12,000.0012,000.001.00Lump42
1Lehi Irrigation Company00122421* 3,200.00 1.001.003,200.00Lump43
1North Bench Irrigation Company00122422* 115,000.00 15,000.0015,000.00115,000.00Lump44

                                                                                          Subtotal 7,498,209.00 7,534,006.00

10 - ROADWAY 06- Construction: Base Roadway

1Mobilization (not to exceed 5% of Contract 00122500* 3,867,300.00 3,887,000.003,887,000.003,867,300.00Lump45
Amount)

1Environmental Controls00122501* 217,900.00 500,000.00500,000.00217,900.00Lump46
1Demolition and Site Preparation00122502* 394,181.25 950,000.00950,000.00394,181.25Lump47
1Earthwork00122503* 3,534,325.00 3,910,000.003,910,000.003,534,325.00Lump48
1Roadway00122504* 29,997,693.00 23,500,000.0023,500,000.0029,997,693.00Lump49
1Drainage00122505* 2,611,158.00 3,000,000.003,000,000.002,611,158.00Lump50
1Bridges00122507* 9,208,054.00 6,000,000.006,000,000.009,208,054.00Lump51
1Retaining Walls00122508* 3,995,250.00 5,681,027.005,681,027.003,995,250.00Lump52
1Railroad00122509* 1.00 1.001.001.00Lump53
1Landscape00122510* 4,015,125.00 2,300,000.002,300,000.004,015,125.00Lump54
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Project No: F-0092(12)1
Project Name: SR-92, LEHI TO HIGHLAND
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 12/30/2010
County: UTAH (49)

AMES CONSTRUCTION, INC.
3737 WEST 2100 SOUTH
WEST VALLEY CITY,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Signs and Sign Support00122511* 953,700.00 175,000.00175,000.00953,700.00Lump55
1Traffic Signals00122512* 1,375,000.00 850,000.00850,000.001,375,000.00Lump56
1Roadway Lighting00122513* 979,000.00 350,000.00350,000.00979,000.00Lump57
1Automated Traffic Management System 00122514* 976,000.00 550,000.00550,000.00976,000.00Lump58

(ATMS)

1Maintenance of Traffic (MOT)00122515* 1,992,300.00 1,200,000.001,200,000.001,992,300.00Lump59
                                                                                          Subtotal 64,116,987.25 52,853,028.00

10 - ROADWAY 07- Maintenance During Construction: Base Roadway

1Maintenance During Construction00122600* 55,300.00 200,000.00200,000.0055,300.00Lump60
                                                                                          Subtotal 55,300.00 200,000.00

10 - ROADWAY 15- Project Management: Alternate Drainage

1Bonds and Guarantees00123100* 101,300.00 62,000.0062,000.00101,300.00Lump61
1Insurance and Insurance Certificates00123101* 17,800.00 1.001.0017,800.00Lump62
1Quality Management Plan, Updates, and 00123102* 31,400.00 1.001.0031,400.00Lump63

Administration

1Safety Plan, Updates, and Administration00123103* 39,100.00 1.001.0039,100.00Lump64
1Other Project Management Activities00123104* 156,100.00 1.001.00156,100.00Lump65

                                                                                          Subtotal 345,700.00 62,004.00

10 - ROADWAY 16- Independent Quality Firm (IQF): Alternate Drainage

1IQF Design00123105* 27,300.00 54,000.0054,000.0027,300.00Lump66
1IQF Construction00123106* 202,600.00 324,000.00324,000.00202,600.00Lump67

                                                                                          Subtotal 229,900.00 378,000.00

10 - ROADWAY 17- Design: Alternate Drainage

1Preconstruction Survey00123107* 4,000.00 1,000.001,000.004,000.00Lump68
1Geotechnical Investigations00123108* 63,900.00 1.001.0063,900.00Lump69
1Environmental Work (including investigations, 00123109* 6,600.00 10.0010.006,600.00Lump70

documentation, approvals and permitting, & 

plan prepar

1Landscape and Aesthetics00123110* 28,400.00 1.001.0028,400.00Lump71
1Traffic Control Plans00123111* 17,700.00 15,000.0015,000.0017,700.00Lump72
1Design of Temporary and Permanent Work 00123112* 756,700.00 503,000.00503,000.00756,700.00Lump73

Through Final Design (excluding Landscape)

1Design Support During Construction00123113* 45,600.00 10,000.0010,000.0045,600.00Lump74
1As-Built Drawings, Manuals, and Reports00123114* 10,200.00 5,000.005,000.0010,200.00Lump75
1Other Design ActivitiesOther Design Activities00123115* 10,200.00 1.001.0010,200.00Lump76

                                                                                          Subtotal 943,300.00 534,013.00

10 - ROADWAY 18- Right-of-Way Acquisition: Alternate Drainage
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Project No: F-0092(12)1
Project Name: SR-92, LEHI TO HIGHLAND
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 12/30/2010
County: UTAH (49)

AMES CONSTRUCTION, INC.
3737 WEST 2100 SOUTH
WEST VALLEY CITY,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Right-of-Way Acquisition00123116* 0.01 1.001.000.01Lump77
                                                                                          Subtotal 0.01 1.00

10 - ROADWAY 19- Utility Relocations: Alternate Drainage

1Highland City00123117* 1.00 1.001.001.00Lump78
1Lehi City00123118* 1.00 51,000.0051,000.001.00Lump79
1Alpine City00123119* 1.00 1.001.001.00Lump80
1Lehi City Power00123120* 5,500.00 3,400.003,400.005,500.00Lump81
1Central Utah Water Conservancy District00123121* 1.00 1.001.001.00Lump82
1Jordan Valley Water Conservancy District00123122* 1.00 1,000.001,000.001.00Lump83
1Metropolitan Water District of Salt Lake & 00123123* 1.00 1.001.001.00Lump84

Sandy

1Provo River Water Users Association00123124* 1.00 23,000.0023,000.001.00Lump85
1US Bureau of Reclamation00123125* 1.00 1.001.001.00Lump86
1Timpanogos Special Services District00123126* 1.00 1.001.001.00Lump87
1Qwest Corporation00123127* 1.00 6,000.006,000.001.00Lump88
1Integra / ELI00123128* 5,500.00 600.00600.005,500.00Lump89
1American Fork City Fiber00123129* 1.00 1.001.001.00Lump90
1AT&T00123130* 5,500.00 7,600.007,600.005,500.00Lump91
1360 Networks00123131* 1.00 1.001.001.00Lump92
1Comcast00123132* 7,700.00 4,300.004,300.007,700.00Lump93
1Questar (IHP )00123133* 21,000.00 15,000.0015,000.0021,000.00Lump94
1Questar (HP Feederline 26)00123134* 1.00 1.001.001.00Lump95
1Questar (HP Feederline 103)00123135* 1.00 1.001.001.00Lump96
1Rocky Mountain Power00123136* 5,500.00 1.001.005,500.00Lump97
1Centracom Interactive00123137* 1.00 1.001.001.00Lump98
1Lehi Irrigation Company00123138* 1.00 1.001.001.00Lump99
1North Bench Irrigation Company00123139* 1.00 1.001.001.00Lump100

                                                                                          Subtotal 50,717.00 111,914.00

10 - ROADWAY 20- Construction: Alternate Drainage

1Mobilization (not to exceed 5% of Contract 00123140* 362,100.00 420,000.00420,000.00362,100.00Lump101
Amount)

1Environmental Controls00123141* 9,150.00 25,000.0025,000.009,150.00Lump102
1Demolition and Site Preparation00123142* 1,350.00 50,000.0050,000.001,350.00Lump103
1Earthwork00123143* 1.00 1.001.001.00Lump104
1Roadway00123144* 524,289.00 450,000.00450,000.00524,289.00Lump105
1Drainage00123145* 9,577,356.00 6,699,730.006,699,730.009,577,356.00Lump106
1Maintenance of Traffic (MOT)00123147* 245,000.00 80,000.0080,000.00245,000.00Lump107



04/16/2009 Page 12 of 14

Project No: F-0092(12)1
Project Name: SR-92, LEHI TO HIGHLAND
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 12/30/2010
County: UTAH (49)

AMES CONSTRUCTION, INC.
3737 WEST 2100 SOUTH
WEST VALLEY CITY,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 10,719,246.00 7,724,731.00

10 - ROADWAY 21- Maintenance During Construction: Alternate Drainage

1Maintenance During Construction00123148* 1.00 1,000.001,000.001.00Lump108
                                                                                          Subtotal 1.00 1,000.00

10 - ROADWAY 22- Equal Opportunity Training

6000Equal Opportunity Training00830001U 60,000.00 60,000.0010.0010.00Hour109
                                                                                          Subtotal 60,000.00 60,000.00

109 - INNOVATIVE CONTRACTING 23 - Time-Related Charges

$15,000.00Base Roadway and Alternate Drainage Build 00221100* 15,000.00 9,495,000.00633 Each1 EachEach110
(Calendar Days) FIXED PRICE

                                                                                          Subtotal 15,000.00 9,495,000.00

112 - OPTIONAL BIDDING Additive #01: Project Management: Base Drainage

1Bonds and Guarantees00123000* 61,300.00 25,800.0025,800.0061,300.00Lump111
1Insurance and Insurance Certificates00123001* 10,800.00 1.001.0010,800.00Lump112
1Quality Management Plan, Updates, and 00123002* 31,400.00 1.001.0031,400.00Lump113

Administration

1Safety Plan, Updates, and Administration00123003* 39,100.00 1.001.0039,100.00Lump114
1Other Project Management Activities00123004* 156,100.00 1,000.001,000.00156,100.00Lump115

                                                                                          Subtotal 298,700.00 26,803.00

112 - OPTIONAL BIDDING Additive #02: Ind. Quality Firm (IQF): Base Drainage

1IQF Design00123005* 25,300.00 25,000.0025,000.0025,300.00Lump116
1IQF Construction00123006* 187,600.00 150,000.00150,000.00187,600.00Lump117

                                                                                          Subtotal 212,900.00 175,000.00

112 - OPTIONAL BIDDING Additive #03: Design: Base Drainage

1Preconstruction Survey00123007* 3,300.00 1.001.003,300.00Lump118
1Geotechnical Investigations00123008* 38,900.00 1.001.0038,900.00Lump119
1Environmental Work (including investigations, 00123009* 1,600.00 1.001.001,600.00Lump120

documentation, approvals and permitting, & 

plan prepar

1Landscape and Aesthetics00123010* 28,400.00 1.001.0028,400.00Lump121
1Traffic Control Plans00123011* 7,700.00 1.001.007,700.00Lump122
1Design of Temporary and Permanent Work 00123012* 459,700.00 206,000.00206,000.00459,700.00Lump123

Through Final Design (excluding Landscape)

1Design Support During Construction00123013* 27,600.00 10,000.0010,000.0027,600.00Lump124
1As-Built Drawings, Manuals, and Reports00123014* 6,200.00 5,000.005,000.006,200.00Lump125
1Other Design ActivitiesOther Design Activities00123015* 10,200.00 1.001.0010,200.00Lump126
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Project No: F-0092(12)1
Project Name: SR-92, LEHI TO HIGHLAND
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 12/30/2010
County: UTAH (49)

AMES CONSTRUCTION, INC.
3737 WEST 2100 SOUTH
WEST VALLEY CITY,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 583,600.00 221,006.00

112 - OPTIONAL BIDDING Additive #04: ROW Acquisition: Base Drainage

1Right-of-Way Acquisition00123016* 0.01 1.001.000.01Lump127
                                                                                          Subtotal 0.01 1.00

112 - OPTIONAL BIDDING Additive #05: Utility Relocations: Base Drainage

1Highland City00123017* 1.00 1.001.001.00Lump128
1Lehi City00123018* 1.00 1.001.001.00Lump129
1Alpine City00123019* 1.00 1.001.001.00Lump130
1Lehi City Power00123020* 1.00 1.001.001.00Lump131
1Central Utah Water Conservancy District00123021* 1.00 1.001.001.00Lump132
1Jordan Valley Water Conservancy District00123022* 1.00 1.001.001.00Lump133
1Metropolitan Water District of Salt Lake & 00123023* 1.00 1.001.001.00Lump134

Sandy

1Provo River Water Users Association00123024* 1.00 22,000.0022,000.001.00Lump135
1US Bureau of Reclamation00123025* 1.00 1.001.001.00Lump136
1Timpanogos Special Services District00123026* 1.00 1.001.001.00Lump137
1Qwest Corporation00123027* 1.00 1.001.001.00Lump138
1Integra / ELI00123028* 1.00 1.001.001.00Lump139
1American Fork City Fiber00123029* 1.00 1.001.001.00Lump140
1AT&T00123030* 1.00 1.001.001.00Lump141
1360 Networks00123031* 1.00 1.001.001.00Lump142
1Comcast00123032* 1.00 1.001.001.00Lump143
1Questar (IHP )00123033* 1.00 1.001.001.00Lump144
1Questar (HP Feederline 26)00123034* 1.00 1.001.001.00Lump145
1Questar (HP Feederline 103)00123035* 1.00 1.001.001.00Lump146
1Rocky Mountain Power00123036* 1.00 1.001.001.00Lump147
1Centracom Interactive00123037* 1.00 1.001.001.00Lump148
1Lehi Irrigation Company00123038* 1.00 1.001.001.00Lump149
1North Bench Irrigation Company00123039* 1.00 1.001.001.00Lump150

                                                                                          Subtotal 23.00 22,022.00

112 - OPTIONAL BIDDING Additive #06: Construction: Base Drainage

1Mobilization (not to exceed 5% of Contract 00123040* 307,700.00 184,000.00184,000.00307,700.00Lump151
Amount)

1Environmental Controls00123041* 1.00 28,033.0028,033.001.00Lump152
1Demolition and Site Preparation00123042* 1.00 35,000.0035,000.001.00Lump153
1Earthwork00123043* 1.00 1.001.001.00Lump154
1Roadway00123044* 1.00 140,000.00140,000.001.00Lump155
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Project No: F-0092(12)1
Project Name: SR-92, LEHI TO HIGHLAND
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 12/30/2010
County: UTAH (49)

AMES CONSTRUCTION, INC.
3737 WEST 2100 SOUTH
WEST VALLEY CITY,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Drainage00123045* 4,873,741.00 2,776,494.002,776,494.004,873,741.00Lump156
1Maintenance of Traffic (MOT)00123047* 1.00 1.001.001.00Lump157
1Retaining Pond (I-15 East Frontage Road)00123048* 285,496.00 52,000.0052,000.00285,496.00Lump158

                                                                                          Subtotal 5,466,942.00 3,215,529.00

112 - OPTIONAL BIDDING Additive #07: Maint. During Const.: Base Drainage

1Maintenance During Construction00123049* 1.00 1.001.001.00Lump159
                                                                                          Subtotal 1.00 1.00

112 - OPTIONAL BIDDING Additive #08: Option(s)

1Option 1: Extend Westbound Express Lane00221000* 6,665,133.00 10,126,948.0010,126,948.006,665,133.00Lump160
1Option 2: SR-92 / SR-146 Realignment00221001* 4,848,695.00 3,935,735.003,935,735.004,848,695.00Lump161
1Option 3: Extend Eastbound Express Lane00221002* 3,995,492.00 3,184,500.003,184,500.003,995,492.00Lump162

                                                                                          Subtotal 15,509,320.00 17,247,183.00

A(Contract Amount, Including All Opitions): 120,641,396.28 106,726,642.00

Minus Non-Selected Options: -22,071,486.01 -20,907,545.00

A+Innovative Contracting(Bid Amount for Award Considerations): 95,314,097.0098,584,910.27

Percent of Engineer's Estimate: 96.68 %

9,495,00015,000Innovative Contracting:


